IT IS THE VENDOR'’S RESPONSIBILITY TO CHECK
FOR ADDENDUMS PRIOR TO SUBMITTING PROPOSALS

REQUEST FOR PROPOSALS
SPECIFICATION NO. 05-239

The City of Lincoln, Nebraska intends to enter into a contract and invites you to submit a sealed proposal
for professional Engineering Services related to the projects listed and described below:

Professional Engineering Services,
Update of Wastewater System
Facilities Master Plan and Report

Sealed proposals will be received by the City of Lincoln, Nebraska on or before 12:00 noon, Wednesday,
October 12, 2005 in the office of the Purchasing Agent, Suite 200, K Street Complex, Southwest Wing,
440 South 8th Street, Lincoln, Nebraska 68508. Proposals will be publicly opened, reading only the
names of those submitting proposals.

A copy of the request for proposal may be obtained from the Purchasing Division web site at:
www.lincoln.ne.gov Keyword search: Bid

Submitters should take caution if U.S. mail or mail delivery services are used for the submission of
proposals. Mailing should be made in sufficient time for proposals to arrive in the Purchasing Division, prior
to the time and date specified above. It is the responsibility of submitters to check for all addendums issued
for this request for proposals prior to submission.



REQUEST FOR PROPOSALS
Professional Engineering Services,
Update of Wastewater Systems
Facilities Master Plan and Report
Spec. 05-239

INTRODUCTION

1.1 The City is soliciting proposals for professional engineering services to provide normal and
customary engineering services to update the current Wastewater System Facilities
Master Plan and Report, dated April, 2003, which will continue to serve as a guide for short
term and long term improvements to the infrastructure for Lincoln Wastewater System.

BACKGROUND
21 The City of Lincoln’s last wastewater facilities plan update was completed in 2003.
211  Available online at:
www.lincoln.ne.gov/city/pworks/waste/wstwater/wwplan/index.htm
2.2 Lincoln’s increasing population and the overall age of some wastewater system
components are also driving the need to update this system.

EXISTING SYSTEMS
31 Collection System

311 The existing collection system consists of approximately 959 miles of pipe (July,
2005) ranging in size from 90 inches to 6 inches in diameter and 14 wastewater
lift stations.

312 Since completion of the current Facilities Plan Update, additional designs,
improvements and extensions of trunk sewer system improvements have occurred
to relieve existing flows and meet growth demands in the various growth areas and
basins identified for growth in the City’s Comprehensive Plan.

3.13 Such major improvements and extensions include the following:
3.1.3.1 Phases I thru IV of the Salt Valley Relief Trunk Sewer to approx. 600 ft.

south of Pioneers Blvd. have been constructed and are operational.
3.1.3.2 Upper Antelope Relief Trunk Sewer improvements from approx. 70th &
Holmes Park Rd to 76th & Pioneers and from 84th & Old Cheney to
approx. 88th & Benzinger Dr.
3.1.3.3 N. 31st. St. Lift Station Forcemain / Outfall improvements for adding a 30"
gravi-force main are scheduled for completion in Oct. 2005.
3.1.3.4 West 'O’ St. Trunk Sewer Extension Ph | & Ph Il from SW 40th & BNSF
to approx. SW 52nd & SW 60th & US Highway | - 80. Ph | is underway
and scheduled for completion by fall of 2006 and Ph Il is scheduled to be
bid in Sept. 2005, with completion for fall of 2006 also.
3.1.3.5 Preliminary and final designs are underway or have been completed for:
Phase V of the Salt Valley Relief Trunk Sewer, Upper SE & SW Salt
Creek Trunk extensions, NE Salt Creek Basin Trunk sewer extension,
Beal Slough Relief Trunk Sewer Ph | & Il, Upper Beal Slough Trunk sewer
extension, Oak Creek Relief Trunk and extensions, and new trunk sewer
system to serve the Stevens Creek Basin.
3.1.351 Bidding and construction for the initial phases for many of
the above projects are scheduled to begin in the fall of
2005 in accordance with the approved CIP for FY 2005 -
06.




3.2

314

3.15

3.1.6

3.1.7

Hydraulic modeling of the major drainage basins has been performed for evaluation

of capacity and design purposes using a various static and dynamic hydraulic

models and spreadsheet programs.

Continuous monitoring of flows at 30 key points in the collection system has

occurred since 1994 and this data is available for review.

3.1.5.1 Limited evaluation and analysis of peak flow data at these points including
related rainfall monitoring gauge data has been performed by the City to
assist in determining those lines that are under capacity and identify
possible locations of excessive rainfall derived infiltration/inflow (RDII) or
other extraneous/abnormal flows.

The City has performed preliminary designs, sizing, and estimated costs for

extending the sanitary sewer system to service various basins proposed for growth

since completion of the current Facilities Plan.

Industrial monitoring and sampling of 38 industries in the collection system occurs

on aregular basis.

3.1.7.1 An annual industrial audit of this program summarizes the collected
monitoring data and sets surcharge rates for the various waste strength
parameters.

3.1.7.2 This information is available in computerized spreadsheet format.

Wastewater Treatment Facilities - Theresa Street and Northeast

321

3.2.2

3.23

324

The City of Lincoln’s Wastewater System operates two (2) facilities: the Theresa
St. Facility, located at 2400 Theresa St., and the Northeast Wastewater Treatment
Facility, located at 7000 North 70th St., Lincoln, Nebraska.
The facilities consist of preliminary and advanced secondary wastewater treatment
processes followed by seasonal disinfection of the effluent prior to discharge into
Salt Creek.
NPDES Discharge permits for both facilities were issued in January, 2004 and
include 5 year compliance schedules for meeting the new effluent discharge permit
limits for disinfection and ammonia.
3.2.3.1 Currently, construction of improvement projects are underway at both
treatment facilities to provide additional treatment and capacity to meet
the permit limits as listed below.
3.2.3.2 Also, continuing studies and discussions are occurring with the Nebr.
Dept. of Environmental Control (NDEQ) and EPA for possible application
of flow variable based permit limits to the current and future permit
renewals for the discharges.
Theresa Street Facility
3.2.4.1 The Theresa Street Treatment Facility is currently designed and
improvements are currently underway to provide design nitrification
treatment capacity for treating average daily flow of 28.0 million gallons per
day (mgd).
32411 Current flows average approximately twenty (20) mgd
3.2.4.2 Advanced secondary treatment is accomplished by three individual flow
trains with the noted capacities: a West Side train (4 mgd); East Side
train (10 mgd); and a new Central Train (13mgd).
32421 Each of these trains is followed by secondary clarification
and UV disinfection.
3.2.4.3 Secondary solids are thickened by DAF and the combined Primary and
thickened secondary solids are anaerobically treated in egg shaped
digesters.
32431 These biosolids are dewatered by belt filter presses and
hauled to agricultural land application sites within
Lancaster County for application by farmers.



3.25

3.24.4

Current and recent projects that have been constructed or under design or
construction at the facility include:

3.244.1 A new Central treatment train to meet permit limits and
provide additional capacity is currently under construction
and scheduled for completion in 2007. Included in these
improvements are the addition of a new primary clarifier
and related primary sludge pumping station, new aeration
tankage and secondary solids pumping , two new final
clarifiers, replacement of mechanisms to four existing
final clarifiers, and other related site improvements.

32442 Replacement of mechanisms for Primary Clarifier No.’s
2, 3,4, &5 were completed in 2000 and are operational.

3.24.43 West Side and East Side AerationTrain improvements to
provide for nitrification of flows to these systems were
completed in 2000 and 2004 respectively.

3.24.4.4 Headwork’s Pumping and Screening project
improvements were completed in 2004 which included:
addition of one new 25 mgd pump, valves, and related
piping and replacement of two bar screens in the North
Pumping Station

3.24.45 Grit Removal and Handling improvements project
completed in 2004 which included addition of new grit
vortex removal units, new liquid waste grit dumping
station, grit pumping, grit washing and classifiers, and grit
loading building.

3.24.4.6 UV Effluent disinfection improvements project was
completed in early 2005 and included installation of a UV
and liquid chlorine disinfection system.

3.24.4.7 East Side Odor control improvements project included
addition of covers and collection piping for East Side
primary clarifiers, odor collection system for solids
thickening building, and chemical odor scrubbing
equipment and odor control chemical storage building
which was completed in the summer of 2005.

Northeast Treatment Facility

3.251

3.25.2

3.253

The facility was originally constructed in 1980. Currently, treatment
improvements including an additional train and improvements to the
existing treatment system are underway to provide treatment to meet and
was designed to treat an annual average flow of eight (8) million gallons
per day.
3.25.11 Current annual flows average approximately seven (7)
million gallons per day.
Advanced secondary treatment is accomplished by two parallel flow trains
that include: bio-towers with redwood media, followed by activated sludge,
secondary clarification, and chlorination for disinfection prior to discharge
to Salt Creek.
Primary solids are anaerobically treated and secondary solids are
aerobically digested.
3.253.1 Digested bio-solids are then pumped to a holding lagoon
and subsurface injected on city owned agricultural
cropland.



3.2.5.4 Current and recent projects completed, under design or construction at the
facility include:

3.254.1 Construction of new process improvements to the existing
treatment train and addition of a new east train to meet
permit limits and provide additional capacity is currently
under construction and scheduled for completion in 2006.
Included in these improvements are the replacement of
existing two primary and final clarifier mechanisms,
related primary and final sludge pumping station
improvements, new east side aeration tankage, one new
final clarifier, replacement and updating of main site
electrical service and other related site improvements.

3.25.4.2 Solids Handling Improvements project was completed in
2004 and included renovation and improvements to the
two existing anaerobic digesters to increase capacity,
removal of aerobic digesters from operation, addition of
rotary drum thickening equipment for waste activated
solids, and evaluation of capacity of existing bio-solids
injection site.

3.25.4.3 UV Effluent disinfection improvements project. completed
in early 2004 and included installation of a new UV
system and liquid chlorine disinfection system.

GENERAL REQUIREMENTS AND SERVICES

4.1

4.2

The following is offered to describe the general extent of services to be provided by the
consultant.

411

4.1.2

This is not necessarily all-inclusive and the Consultant shall include in the
proposal any tasks and services deemed necessary to satisfactorily complete the
project.

The City will rely on the firm’s competence and experience to develop a final scope
of services identifying all necessary tasks, meetings, and deliverables.

Basic Required Services

4.2.1

422

423

424

4.2.5

Initially meet with City project team to review the scope of required services,
design criteria and expectations, obtain background information, and establish
tentative schedule for completion.
Prepare a study or work memorandum that defines in detail the Consultant’s and
City’s mutually agreed understanding of project scope, objectives, and schedule,
including budgetary information and meet with City staff to review and approve the
memorandum.
Review current Facilities Master Plan and various studies including operational
data, flows, City’s current design equation for estimating flows and sizing of
collection system piping, wastewater quality information, and other related
information.
4.2.3.1 Incorporate appropriate and applicable results and recommendations of
previous and current studies, designs and construction of projects into
update of Master Plan.
Perform other investigations, site visits, review of existing and previous
construction, special inspections, and, related data collection, including
topographic, geo-technical, odor, and other investigations, if necessary and as
deemed appropriate by the study consultant.
Assist City in reviewing and evaluating the capacities and future needs of the
existing wastewater system including identifying and reviewing: major trunk sewer
and pumping needs for the collection system that were previously developed by
the City; treatment facilities; and, determining the capacities of various specific
treatment units and unit processes.

4



4.2.6

4.2.7

4.2.8

4.2.9

4.2.10

4211

4212

4.2.13

Assist City in reviewing and evaluating: the impact of future applicable regulations,

(such as SSO, Part 503 Sludge Regulations, infrastructure asset management

requirements, etc.) projected rates of growth and growth scenarios described in

the City’s Comprehensive Plan and those developed by the City’s Planning

Department on the Wastewater System'’s facilities.

Review and evaluate short term and long term system improvements as listed

today and required to meet projected needs and other growth parameters including

estimated cost projections and future cash flow needs and schedules.

4.2.7.1 Provide for future collection, treatment and capacity needs to meet future
regulations, system needs and projected future growth for the near term
periods, (0 to 6 and 12 year), and longer term period (25 years). Intervals
in flow and loadings to be handled by the collection system and treatment
facilities shall be addressed and evaluated.

4.2.7.2 Intervals greater than 25 years, such as 50 years or as determined during
the study, shall also be examined as appropriate for the various system
needs.

Develop phasing and design schedules and plans, including:

4.2.8.1 Phased costinformation for implementation of improvements to meet
projected collection and treatment needs; compatibility with the overall
system and treatment plant process; meet budgetary constraints; and,
future capital improvements planning for the treatment facilities.

Activities required by this project shall be coordinated with other current City

Planning efforts and studies, (e.g. Comprehensive Plan Update, designs, and

construction activities underway for various improvements to the collection and

treatment systems.

Prepare draft / interim technical memorandums, issues papers and facilities plan

report with appendices including:

4.2.10.1 Preliminary findings and recommendations including any conceptual
designs, diagrams and sketches;
4.2.10.2 Recommended Implementation / phasing plans and projected costs

and cash flow schedules for short term ( 6 yr. and 12yr.) and longer
term (25 and 50 yr.) time schedules for identified future improvements
to clearly indicate the projects, considerations involved and
recommended alternative solutions for meeting future and long term
needs.

4.2.10.3 Executive summaries and other necessary interim reports and issue
papers.

Prepare and submit five (5) copies of interim and final Facilities Planning reports

including: summary of the evaluations, findings, conclusions, opinions of costs,

appropriate sketches, recommendation of improvements, implementation and
phasing plans, related cash flow information for incorporation into the City’s CIP
program, and executive summary.

42111 The final number of hard copy reports for future use by the City will be
determined during the study.

42112 Final printing of hard copy reports will be performed by the City from
suitable format and copy of final report provided by the study
consultant for such printing purposes.

Coordinate and meet with City project team, key stakeholders, committee’s ,

agencies etc. at periodic and key times throughout the project to: review status

and progress at 10 %, 25%, 50%, 75%, & 95% completion stages; to meet with
and present interim and final reports; discuss findings and final conclusions; and,
revise final documents and reports as necessary for incorporation into the City’s

Comprehensive Plan.

Prepare all reports in computerized word processing, (Word Perfect Version 9 or

MS Word 2000) and CAD (Bentley Intergraph - Microstation) formats acceptable to

the City and furnish final reports on CD ROM media.

5



4.2.14 ltis anticipated that the basic content, format and composition of the updated final
report shall be similar to the 2003 Facilities Plan Update Report.However, the final
content, etc. will be determined during this project.

5. AVAILABLE INFORMATION

51

General
5.1.1 The following is a selected list of the most applicable documents that may be of
use in this project.
5.1.2  The information is available for review at the offices of the Lincoln Wastewater
System, 2400 Theresa Street, Lincoln, Nebraska.
5.1.2.1 Copies may be furnished for the cost of reproduction, handling, and
mailing unless otherwise noted below.
5.1.3  Applicable Documents
5.1.3.1 Various record drawings, studies, documents, and designs on file for
Collection and Pumping System, Theresa Street, Northeast Wastewater
Treatment Facilities, and related BioSolids handling and land application
facilities.
5.1.3.2 “Lincoln Wastewater System Facilities Plan Update Report”, April, 2003,
Brown and Caldwell & MWH , and Lincoln Wastewater System, including
supporting calculations. Available on the City’s website at:
http://www.lincoln.ne.gov/city/pworks/waste/wstwater/wwplan/index.htm
5.1.3.3 Latest Update of “Lincoln City - Lancaster County Comprehensive Plan”,
including latest amendments, Lincoln City — Lancaster County Planning
Department.
5.1.3.4 Pertinent operational data and reports, etc., for the various components of
the treatment process. Operational data, flow information, lab testing,
water quality information etc. is available in various computerized formats
such as LOTUS, MS Excel, MS Access, RBase, & JD Edwards
accounting system.

6. CITY'S RESPONSIBILITY

6.1

Designate project representative and City project team to coordinate work activities of City
project team, Consultant, and other affected agencies.

6.2 Provide pertinent historical, current, and projected flow and growth data for use by
interested firms.

6.3 Make all policy and budgetary decisions so as to allow timely completion of the work.

6.4 Supply pertinent existing drawings, records, and available information.

6.5 Supply all field books, survey, and diary books for recording data.

6.6 Coordinate work with other City agencies to incorporate designs into and update
Wastewater Facilities Plan and Lincoln-Lancaster County Comprehensive Plan as required.

7. SELECTION PROCEDURE AND SCHEDULE
7.1 The City intends to proceed with this project as soon as possible.
7.2 The tentative proposed schedule of activities is as follows:

7.2.1 Final requests for clarification, NOON October 7, 2005
7.2.2 Proposal submittal deadline October 12, 2005
7.2.3 Short list and schedule interviews Late October 2005
724 Interview short listed consultants November 2005
7.25 Select consultant and negotiate November 2005
7.2.6 Tentative Project Schedule.

7.2.6.1 Begin Facilities Master Planning Work November 2005

7.2.6.2 Submit Interim Report (75%) May 2006

7.2.6.3 Submit Final Draft Facilities Planning Report July 2006

7.2.6.4 Submit Final Facilities Planning Report August 2006



7.3 Any request for clarification or additional information regarding this RFP shall be directed in
writing to: Mary Long, Assistant Purchasing Agent 440 So. 8" St., Ste. 200,
Lincoln, NE 68508, fax: 402/441-
6513 or email:
mlong@lincoln.ne.gov

PROPOSAL CONTENTS
8.1 Proposal preparation
8.1.1 In order to facilitate evaluation of the proposals, the offerer is instructed to be
concise and to follow the outline below in responding.
8.1.2 Proposals shall be on plain white paper, black ink, minimum 10 pt. font, maximum
24 single sided pages, stapled in the upper left corner.
8.1.2.1 This maximum page count does not include Letter of Transmittal,
Executive Summary, resumes or references.
8.2 Letter of Transimittal
8.2.1 One page
8.2.2 Introductory letter signed by an individual authorized to commit the firm to the
project.
8.2.2.1 Include appropriate contact person, phone number, fax number, and email
address.
8.3 Executive Summary
83.1 One page
8.3.2 Short , non-technical summary stating firms understanding of the purpose and
essentials of the project.
8.4 Proposal
8.4.1 Maximum of 24-pages, one-sided, black ink, minimum 10 pt font to include the
following:
8.4.1.1 Describe and outline the Firm's Approach to performing the work required
by this project.
84111 Include implementation plan describing project phases,
key work elements to meet critical project dates, and a
recommended schedule of meetings to provide for timely
input by City project team.
8.4.1.2 Outline the Proposed Project Schedule to meet the project schedules
previously outlined in the RFP.
84.1.1.2 Provisions for meaningful input from City project team
during the routing and preliminary and final design phases
of various portions of the project are essential and shall
be addressed.
8.4.1.3 Describe the Ability of the Firm to Meet the Intent of Required Services
Outlined in this RFP, including:
8.4.13.1 Time availability of team members to meet the tentative
project schedule.
8.4.1.3.2 Quality Assurance and Quality Control (QA/QC) review
procedures to be utilized on this project.
8.4.1.3.3 Cost estimating and cost control procedures used by firm
on similar projects.
8.4.1.3.4 A statement of general qualifications and background
experience of the firm and project team members,
including sub-consultants in this type of project and work.
8.4.1.35 A statement of general qualification and background
experience of the firm and project team members,
including sub-consultants in this type of project and work.




8.4.1.3.6 A comparison to similar projects of similar size and
capacity and cost.
8.4.1.3.7 Listing of types of anticipated assistance that may be
required from Owner.
8.4.1.4 Delineate the Project Team and Organization for this project.
8.4.1.4.1 Include names of key individuals to be assigned to, and
work directly on, the project.
8.4.1.4.2 Describe specific areas and limits of responsibilities for
each of the team members and proposed sub-consultants
to be utilized.
8.4.1.4.3 Include a project team organizational chart showing lines
of responsibility and extent of involvement for sub-
consultants. Include resumes for project team members,
key individuals, and sub-consultants.
8.5 Submit four contacts (References) of former clients (to include contact person, title, and
telephone number) for which your firm was engaged with the past five (5) years to perform
similar services as described herein.

8.6 Resumes of persons who will be performing the work.
9. EVALUATION CRITERIA
9.1 Proposals will be reviewed by a selection committee appointed by the Mayor.
9.2 The committee will evaluate each proposal based on the documentation requested herein,
utilizing criteria, which includes, but is not necessarily limited to or in the order of, the
following:

9.2.1 Understanding of the requirements of this project.
9.2.2 Relevance and suitability of the project approach and schedule to meet the needs
of the City.
9.2.3 Qualifications and expertise of the key personnel to be assigned to this project.
9.24 Background experience of the firm and the project team as it directly relates to
this project.
9.25 Record of past performance on similar projects.
9.2.6 Comments and opinions provided by references.
9.2.7 Quality and cost control procedures to be used on this project and identify
personnel responsible for these controls.
9.2.8 Resources of the firm to conduct and complete this project in a satisfactory
manner.
9.2.8.1 Factors to be considered include: current work load (including current
work with the City); schedule for completion; and, ability and willingness
to commit the key personnel to complete the projects by the scheduled
dates outlined in this RFP.
9.29 Clarity, conciseness, and organization of proposal.
9.2.10 NOTE: Proposals will be reviewed, evaluated and ranked (e.g.: 1,2,3) in
accordance with the City’s selection process and procedure.
9.2.11 Additional information submitted but not mentioned in this Request for Proposal.

10. SUBMITTAL PROCEDURE
10.1 Please submit six copies of your proposal at following address, no later than 12:00, Noon
October 12, 2005 to:
Mary L. Long
Assistant Purchasing Agent
440 South 8th Street, Suite 200
Lincoln, Nebraska 68508
10.2 If the proposal is sent by mail, the respondent shall be responsible for actual delivery of the
proposal prior to the submittal deadline.
10.2.1 Any response received after the submittal deadline will not be considered.




11.

12.

10.3 The City may waive any informalities or irregularities in the proposal and reserves the right
to accept, reject, or negotiate any or all proposals, including the right to award the contract
in whole or in part if it deemed in the City's best interest.

104 Request for clarification or additional information must be received in written format prior to
time and date noted in section 7.2.

105 Any additional information regarding this RFP will be issued as written addenda and sent to
all RFP recipients, at least five working days before the submittal deadline.

10.6 Verbal responses and/or representations shall not be binding to the City.

ESTIMATED FEES

111 The City will rank the proposals based on the criteria outlined in the RFP and determine a
short list.

11.2 The firms selected for oral presentations will be notified and will be asked to prepare a fee
schedule and submit in a sealed envelope at the time of interview.

11.2.1 This fee schedule will be cost plus and include hourly rate schedule.

11.3 The fee schedule may be used in case of a tie in the ranking of the top firm after the oral
presentations.

114 If the City is unable to arrive at a mutual agreement with the top ranked firm the City retains
the sole right to move on to negotiations with the second (then third, etc.) ranked firm.

INSURANCE

12.1 The successful firm shall obtain all insurance required and approved by the City Attorney
for the City of Lincoln. Standard Certificate of Insurance requirements can be found on the
City website at http://interlinc.ci.lincoln.ne.us/city/finance/urch/ci_insur.htm

12.2 All certificates of insurance shall be filed with the City of Lincoln on the standard Accord

Certificate Of Insurance form showing the specific limits of insurance coverage required in
Sections A,B,C,D, and showing the City of Lincoln as nhamed additional insured.



INSTRUCTIONS TO PROPOSERS
CITY OF LINCOLN, NEBRASKA
PURCHASING DIVISION

1. PROPOSAL PROCEDURE

11

12

13

14

15

Each RFP must be legibly printed in ink or typed,
include full name, business address, telephone
number, fax number and email address of the
Proposer; and be signed in ink by the Proposer.
Response by a firm/organization other than a
corporation must include the name and address of
each member.

A response by a corporation must be signed in the
name of such corporation by a duly authorized
official thereof.

Any person signing a response for a firm,
corporation, or other organization must show
evidence of his authority so to bind such firm,
corporation, or organization.

Proposals received after the time and date
established for receiving offers will be rejected.

2. EQUAL OPPORTUNITY

21

Each proposer agrees that it shall not discriminate
against any employee or applicant for employment
because of race, color, religion, sex, disability,
national origin, age, or marital status. In the
employment of persons, proposer shall take
affirmative action to ensure that applicants are
employed and that employees are treated during
employment without regard to race, color, religion,
sex, disability, national origin, age, or marital
status.

3. DATA PRIVACY

31

3.2

Proposer agrees to abide by all applicable State
and Federal laws and regulations concerning the
handling and disclosure of private and confidential
information concerning individuals and corporations
as to inventions, copyrights, patents and patent
rights.

The proposer agrees to hold the City harmless from
any claims resulting from the proposer's unlawful
disclosure or use of private or confidential
information.

4. PROPOSER'S REPRESENTATION

41

4.2

Each proposer by signing and submitting an offer,
represents that he/she has read and understands
the specification documents, and the offer has
been made in accordance therewith.

Each offer for services further represents that the
proposer is familiar with the local conditions under
which the work and has correlated the observations
with the requirements of the RFP.

5. SPECIFICATION CLARIFICATION

51

5.2

53

54

Proposers shall promptly notify the Purchasing
Agent of any ambiguity, inconsistency or error which
they may discover upon examination of
specification documents.

Proposers desiring clarification or interpretation of
the specification documents shall make a written
request which must reach the Purchasing Agent at
least seven (7) calendar days prior to date and time
for response receipt.

Interpretations, corrections and changes made to
the specification documents will be made by written
addenda.

Oral interpretations/changes to Specification
Documents made in any other manner, will not be
binding on the City; proposers shall not rely upon
oral interpretations.

6. ADDENDA

6.1

6.2

6.3

6.4

6.5

Addenda are written documents issued by the City
prior to the date for receipt of offers which modify or
interpret the specification document by addition,
deletion, clarification or correction.

Addenda will be mailed or delivered to all who are
known by the City to have received a complete set
of specification documents.

Copies of addenda will be made available for
inspection at the office of the Purchasing Agent.

No addendum will be issued later than forty-eight
(48) hours prior to the date and time for receipt of
offers, except an addendum withdrawing the RFP, or
addendum including postponement.

Proposers shall ascertain prior to submitting their
offer that they have received all addenda issued, and
they shall acknowledge receipt of addenda in their
proposal.

7. ANTI-LOBBYING PROVISION

7.1

During the period between the proposal
advertisement date and the contract award,
proposers, including their agents and

representatives, shall not lobby or promote their
proposal with any member of the City Council or City
Staff.

8. EVALUATION AND AWARD

8.1

The signed proposal shall be considered an offer on
the part of the proposer. Such offer shall be deemed
accepted upon issuance by the City of purchase
orders, contract award notifications, or other
contract documents appropriate to the work.




8.2

8.3

8.4

8.5

8.6

8.7

No offer shall be withdrawn for a period of ninety
(90) calendar days after the time and date
established for receiving offers, and each proposer
agrees in submitting an offer.

In case of a discrepancy between the unit prices
and their extensions, the unit prices shall govern.
The RFP process is designed to be a competitive
negotiation platform, where price is not required to
be the sole determinative factor; also the City has
the flexibility to negotiate with a select firm or
selected firms to arrive at a mutually agreeable
relationship.

A committee will be assigned the task of reviewing
the proposals received.

8.5.1 The committee may request documentation
from Proposer(s) of any information provided
in their proposal response, or require the
Proposer to clarify or expand qualification
statements.

The committee may also require a site visit
and/or verbal interview with a Proposer or
select group of Proposers to clarify and
expand upon the proposal response.

The offer will be awarded to the lowest responsive,
responsible proposer whose proposal will be most
advantageous to the City, and as the City deem will
best serve their requirements.

The City reserves the right to accept or reject any
or all offers, parts of offers; request new proposals,
waive irregularities and technicalities in offers; or to
award the RFP on a split-order basis, or lump-sum
basis; such as shall best serve the requirements
and interests of the City.

8.5.2

9. INDEMNIFICATION

9.1

9.2

The proposer shall indemnify and save harmless
the City of Lincoln, Nebraska from and against all
losses, claims, damages, and expenses,
including, attorney's fees arising out of or resulting
from the performance of the contract that results in
bodily injury, sickness, disease, death, or to injury
to or destruction of tangible property, including the
loss of use resulting therefrom and is caused in
whole or in part by the proposer, any
subcontractor, any directly or indirectly employed
by any of them or anyone for whose acts any of
them may be liable. This section will not require
the proposer to indemnify or hold harmless the
City of Lincoln for any losses, claims damages,
and expenses arising out of or resulting from the
sole negligence of the City of Lincoln, Nebraska.

In any and all claims against the City or any of its
members, officers or employees by an employee of
the proposer, any subcontractor, anyone directly or
indirectly employed by any of them or by anyone
for whose acts made by any of them may be liable,

the indemnification obligation under paragraph 13.1
shall not be limited in any way by any limitation of
the amount or type of damages, compensation or
benefits payable by or for the bidder or any
subcontractor under worker's or workmen's
compensation acts, disability benefit acts or other
employee benefit acts.

10. LAWS

10.1

10.2

The Laws of the State of Nebraska shall govern the
rights, obligations, and remedies of the Parties
under this proposal and any agreement reached as
a result of this process.

Proposer agrees to abide by all applicable State and
Federal laws and regulations concerning the
handling and disclosure of private and confidential
information concerning individuals and corporations
as to inventions, copyrights, patents and patent
rights.

11. AWARD

111

11.2

11.3

11.4

11.5

11.6

The RFP process is designed to be a competitive
negotiation platform, where price is not required to
be the sole determinative factor; also the City has
the flexibility to negotiate with a selected firm or
firms to arrive at a mutually agreeable relationship.

The City shall be the sole judge as to merits of the

proposal, and the City's decision will be final.

A committee will be assigned by the Mayor with the

task of reviewing the proposals received.

11.3.1 The committee may request documentation

from
Proposer(s) of any information provided in
their proposal response, or require the
proposer to clarify or expand qualification
statements.

11.3.2 Ashort list of firms from proposals submitted
may be selected for a presentation to the
committee and ranked by committee
members.

Final approval to enter into contract negotiations with

the top ranked firm will be by the Mayor of the City

of Lincoln.

The City shall not be liable for any expense incurred

in connection with preparation of a response to this

RFP.

The contract document shall incorporate by

reference all requirements, terms and conditions of

the solicitation, proposal received and all negotiated

details.
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